

Upcoming W/WW Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Pearl St Offsite Remedial Action and Parking Lot Expansion	Remediation of contaminated soils at the Pearl Street Service Center and installation of a subsurface stormwater vault and other associated site work	Construction	July 2024	\$2,500,000 - \$3,500,000	5%
7732 Merrill Rd - Pump Station Upgrade	Demolition and construction of a new pump station and upgrading a pump station	Construction	July 2024	\$8,500,000 - \$9,500,000	5%
Bartram Substation and SOCC Annex Communication Tower Site Generators Supply and Installation	Supply and installation of a 50kw generator at the Bartram substation	Construction	July 2024	\$400,000 - \$600,000	5%
Geotechnical and Material Field Laboratory Testing and Inspection Services	On call services to provide geotechnical and material field testing for JEA construction projects within JEA's service territory	Cont Services	July 2024	\$250,000 - \$400,000	N/A
South Shores Sub-Aqueous FM Rehabilitation	Armoring of a 42" force main crossing the St Johns River	Construction	July 2024	\$1,500,000 - \$2,500,000	5%
Iron Based Struvite Control Chemicals (Ferric Chloride)	Supply and deliver ferric chloride and/or ferric sulfate to the Buckman WRF	Cont Services	July 2024	\$2,500,000 - \$3,500,000	N/A
Wet-Well/Grease Trap Maintainer Degreaser/Deodorizer	Provide and deliver wet-well/grease trap maintainer degreaser/deodorizer to JEA Wastewater Treatment facilities	Cont Services	July 2024	\$600,000 - \$800,000	N/A
180-46B Woodley Creek Pump Station Rehab	Rehabilitation of the pump station	Construction	July 2024	\$1,000,000 - \$2,000,000	5%
Facilities-Repair and Maintenance of Generators	Perform scheduled and emergency repair and maintenance of over 730 generators throughout the JEA service territory	Cont Services	July 2024	\$1,000,000 - \$2,000,000	N/A
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Design of plant expansion from 3.0 to 7.0 MGD. To include a 2MG ground storage tank, retrofitting an existing 0.5 MG ground storage tank, high service pumps, pump buildings, etc.	Design (CCNA)	July 2024	\$1,000,000 - \$1,500,000	5%
SWDE - Buckman WRF - Wetlands Pilot Testing	Construction of wetlands and pilot testing for the Surface Water Discharge Elimination program.	Construction	August 2024	\$1,000,000 - \$2,000,000	5%
RiverTown - New Storage and Pumping System	Design of reclaimed storage tanks and pumping facility	Design (CCNA)	August 2024	\$1,000,000 - \$1,500,000	5%
Delivery of A-3 Fill Dirt for JEA	A3 fill dirt delivery	Cont Services	August 2024	\$2,000,000 - \$3,000,000	N/A
Cisco Dr - Westlake WTP to Garden St - Trans - New - W	Construction of approximately 8,830' of 20" water main and 460' of 24" water main	Construction	September 2024	\$6,000,000 - \$7,000,000	5%
Ridenour WTP - Storage and Repump - R	Construction of a new reclaimed water re-pump and booster pump station (BPS)	Construction	September 2024	\$20,000,000 - \$22,000,000	5%
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New - RWM	Design of approximately 7,250' 24" reclaimed water main parallel to the existing 20" reclaimed water main	Design (CCNA)	October 2024	\$1,000,000 - \$1,500,000	5%

Upcoming W/WW Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few years. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Contract Value
Blacks Ford WRF - Expansion from 6 to 12 MGD	Construction-Construction Manager at Risk	January 2025	\$150,000,000 - \$175,000,000
Arlington East - 8751 Bayleaf Drive - Class III - Pump and Force Main Upgrade	Construction	May 2025	\$12,000,000 - \$14,000,000
Southwest - POW MIA Memorial Pkwy - Normandy Blvd to Parkland MPS - FM	Construction	June 2025	\$1,000,000 - \$2,000,000
Royal Lakes WTP Upgrades	Construction	June 2025	\$18,000,000 - \$20,000,000
Northwest WRF - 1.5 MGD	Construction-Construction Manager at Risk	June 2025	\$70,000,000 - \$90,000,000
Nocatee North - Reclaim Water Storage Tank	Construction	July 2025	\$6,000,000 - \$8,000,000
Fairfax St WM (26th. St. to 17th. St.)	Construction	July 2025	\$13,000,000 - \$15,000,000
Christobel Septic Tank Phase Out	Construction	August 2025	\$25,000,000 - \$30,000,000
Blacks Ford WRF to Veterans Pkwy - Trans - RW	Construction	September 2025	\$4,000,000 - \$5,000,000
Nassau - US17 - Peak Shaving Pumpstation - P	Design (CCNA)	January 2026	\$500,000 - \$600,000
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Construction	January 2026	\$11,000,000 - \$13,000,000
Monterey - 8043 Carlotta Rd - Class II/III - Pump Upgrade	Construction	February 2026	\$3,000,000 - \$4,000,000
RiverTown - New Storage and Pumping System	Construction	April 2026	\$10,000,000 - \$12,000,000
Arlington East WRF Reclaimed Water and Disinfection System Upgrades	Construction	April 2026	\$70,000,000 - \$90,000,000
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New - RWM	Construction	May 2026	\$7,000,000 - \$9,000,000
Arlington East - 8331 Princeton Sq - Class III/IV - Pump Upgrade	Construction	October 2026	\$4,000,000 - \$5,000,000
Beacon Hills WTP - Rehabilitation	Construction	October 2026	\$9,000,000 - \$11,000,000
Southwest - Chaffee Rd S - Crystal Springs Rd - FM	Construction	November 2026	\$2,000,000 - \$3,000,000
DII - Pulaski Rd Booster WW PS	Construction	December 2026	\$1,000,000 - \$2,000,000
District II - Yellow Bluff Rd - New Berlin Rd to Victoria Lakes - Trans - New - FM	Construction-Design Build	January 2027	\$2,000,000 - \$3,000,000
North Grid THM Mitigation Project	Construction	February 2027	\$20,000,000 - \$25,000,000
Ft. Caroline Rd - McCormick Rd to Fulton Rd - Dist - New - W	Design (CCNA)	March 2027	\$200,000 - \$300,000
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and BPS - R	Design (CCNA)	April 2027	\$1,000,000 - \$1,500,000
Southeast WTP - Ground Storage Tank	Construction	May 2027	\$5,000,000 - \$6,000,000
SWDE - Southwest DI Disposal Well - Tree Cutting	Construction	June 2027	\$400,000 - \$500,000
SWDE - Southwest DI Disposal Well - Drilling	Construction	June 2027	\$18,000,000 - \$20,000,000
Brierwood WTP - HSP Expansion	Design (CCNA)	July 2027	\$1,000,000 - \$1,500,000
Lovegrove WTP - Electric System Upgrade	Construction	July 2027	\$4,000,000 - \$5,000,000
Nassau - US17 - Peak Shaving Pumpstation - P	Construction	August 2027	\$4,000,000 - \$5,000,000
DII - Natalie PS	Construction	September 2027	\$1,000,000 - \$2,000,000
DII - Wingate PS	Construction	September 2027	\$1,000,000 - \$2,000,000
AE Sludge Line West Biosolids FM from Kennedy Generating Station to Buckman WRF	Construction	September 2027	\$6,000,000 - \$7,000,000